

**TOWN OF BOXFORD, MASSACHUSETTS**

**WILLOW ROAD CULVERT REPLACEMENT**

**Addendum 1**

Issued 6/21/21

Responses to Prospective Bidder Questions:

1. Q: Can the completion date be changed due to the fact that two precast suppliers have said that they cannot meet a delivery schedule to meet the October completion date?

**A: The dates listed in the Invitation for Bid is driven by the Town of Boxford Conservation Commission within the Order of Conditions. The Town is currently working with the Conservation Commission to potentially shift the completion date. The Town understands that the long lead time items such as the precast culvert sections and the painted guardrail may impact the completion date. There could be some flexibility (weather dependent) in the completion date based on future conversations with the Conservation Commission, but the date can be no later than November 23 to ensure the road can be open to the traveling public for the Thanksgiving holiday.**

2. Q: Can you please clarify the category of MassDOT prequalification that is necessary for this project. These types of projects are sometimes categorized as drainage or bridges.

**A: We have not yet received confirmation from MassDOT's Office of Construction Prequalification on which classes of prequalification will be required for this project.**